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GENERAL CONDITIONS FOR SERVICE FRAMEWORK CONTRACTS
ARTICLE II. 1 – PERFORMANCE OF THE FWC
II.1.1

The contractor shall perform the FWC to the highest professional standards.

II.1.2

The contractor shall be solely responsible for taking the necessary steps to obtain
any permit or licence required for performance of the FWC under the laws and
regulations in force at the place where the tasks assigned to it are to be executed.

II.1.3

Without prejudice to Article II.4 any reference made to the contractor’s personnel
in the FWC shall relate exclusively to individuals involved in the performance of the
FWC.

II.1.4

The contractor must ensure that the personnel performing the FWC possesses the
professional qualifications and experience required for the execution of the tasks
assigned to it.

II.1.5

The contractor shall neither represent the contracting authority nor behave in any
way that would give such an impression. The contractor shall inform third parties
that it does not belong to the European public service.

II.1.6

The contractor shall be solely responsible for the personnel who execute the tasks
assigned to him.

The contractor shall stipulate the following employment or service relationships
with its personnel:
(a)
personnel executing the tasks assigned to the contractor may not be given
orders directly by the contracting authority;
(b)
the contracting authority may not under any circumstances be considered to
be the employer of the personnel referred to in point (a) and the personnel
shall undertake not to invoke against the contracting authority any right
arising from the contractual relationship between the contracting authority
and the contractor.
II.1.7 In the event of disruption resulting from the action of one of the contractor's
personnel working on the contracting authority's premises or in the event that the
expertise of one of the contractor's personnel fails to correspond to the profile
required by the FWC, the contractor shall replace him without delay. The
contracting authority shall have the right to make a reasoned request for the
replacement of any such personnel. The replacement personnel must have the
necessary qualifications and be capable of performing the FWC under the same
contractual conditions. The contractor shall be responsible for any delay in the
execution of the tasks assigned to it resulting from the replacement of personnel.
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II.1.8

Should the execution of the tasks be directly or indirectly hampered, either partially
or totally, by any unforeseen event, action or omission, the contractor shall
immediately and on its own initiative record it and report it to the contracting
authority. The report shall include a description of the problem and an indication of
the date on which it started and of the remedial action taken by the contractor to
ensure full compliance with its obligations under this FWC. In such an event the
contractor shall give priority to solving the problem rather than determining
liability.

II.1.9

Should the contractor fail to perform its obligations under the FWC or order form
or specific contract, the contracting authority may - without prejudice to its right to
terminate the FWC or order form or specific contract - reduce or recover payments
in proportion to the scale of the unperformed obligations. In addition, the
contracting authority may claim compensation or impose liquidated damages in
accordance with Article II.12.

ARTICLE II.2 – MEANS OF COMMUNICATION
II.2.1

Any communication relating to the FWC or to its performance shall be made in
writing and shall bear the FWC number, and if applicable the order form or specific
contract number. Any communication is deemed to have been made when it is
received by the receiving party unless otherwise provided for in this FWC.

II.2.2

Electronic communication shall be deemed to have been received by the parties on
the day of dispatch of that communication provided it is sent to the addressees
listed in Article I.6. Without prejudice to the preceding, if the sending party receives
a message of non-delivery to or of absence of the addressee, it shall make every
effort to ensure the actual receipt of such communication by the other party.

II.2.3

Electronic communication shall be confirmed by an original signed paper version of
that communication if requested by any of the parties provided that this request is
submitted without unjustified delay. The sender shall send the original signed
paper version without unjustified delay.
Mail sent using the postal services is deemed to have been received by the
contracting authority on the date on which it is registered by the department
responsible referred to in Article I.6.
Any formal notification shall be made by registered mail with return receipt or
equivalent, or by equivalent electronic means.

ARTICLE II. 3 – LIABILITY
II.3.1 The contractor shall be solely responsible for complying with any legal obligations
incumbent on it.
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II.3.2 The contracting authority shall not be held liable for any damage caused or sustained
by the contractor, including any damage caused by the contractor to third parties
during or as a consequence of performance of the FWC, except in the event of wilful
misconduct or gross negligence on the part of the contracting authority.
II.3.3 The contractor shall be held liable for any loss or damage sustained by the
contracting authority in performance of the FWC, including in the event of
subcontracting, and for any claim by a third party, but only to an amount not
exceeding three times the total amount of the relevant order form or specific
contract. Nevertheless, if the damage or loss is caused by the gross negligence or
wilful misconduct of the contractor or of its personnel or subcontractors, the
contractor shall have unlimited liability for the amount of the damage or loss.
II.3.4 The contractor shall indemnify and hold the Union harmless for all damages and
costs incurred due to any claim. The contractor shall provide compensation in the
event of any action, claim or proceeding brought against the contracting authority by
a third party as a result of damage caused by the contractor during the performance
of the FWC. In the event of any action brought by a third party against the
contracting authority in connection with the performance of the FWC including any
alleged breach of intellectual property rights, the contractor shall assist the
contracting authority. Such expenditure incurred by the contractor may be borne by
the contracting authority.
II.3.5 The contractor shall take out an insurance policy against risks and damage relating to
the performance of the FWC if required by the relevant applicable legislation. It shall
take out supplementary insurance as reasonably required by standard practice in the
industry. A copy of all the relevant insurance contracts shall be sent to the
contracting authority should it so request.

ARTICLE II. 4 - CONFLICT OF INTERESTS
II.4.1 The contractor shall take all the necessary measures to prevent any situation of
conflict of interest. Such situation arises where the impartial and objective
performance of the FWC is compromised for reasons involving economic interest,
political or national affinity, family or emotional ties, or any other shared interest.
II.4.2 Any situation constituting or likely to lead to a conflict of interest during the
performance of the FWC shall be notified to the contracting authority in writing
without delay. The contractor shall immediately take all the necessary steps to
rectify the situation. The contracting authority reserves the right to verify that the
steps taken are appropriate and may require that additional steps be taken within a
specified deadline.
II.4.3 The contractor declares that it has not granted and will not grant, has not sought and
will not seek, has not attempted and will not attempt to obtain and has not accepted
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and will not accept, any advantage, financial or in kind, to or from any party
whatsoever, when such advantage constitutes an illegal practice or involves
corruption, either directly or indirectly, in so far as it serves as an incentive or reward
relating to the performance of the FWC.
II.4.4 The contractor shall pass on all the relevant obligations in writing to its personnel
and to any natural person with the power to represent it or take decisions on its
behalf and ensure that it is not placed in a situation which could give rise to conflicts
of interest. The contractor shall also pass on all the relevant obligations in writing to
third parties involved in the performance of the FWC including subcontractors.

ARTICLE II.5 – CONFIDENTIALITY
II.5.1. The contracting authority and the contractor shall treat with confidentiality any
information and documents, in any form, disclosed in writing or orally in relation to
the performance of the FWC and identified in writing as confidential.
The contractor shall:
(a) not use confidential information and documents for any purpose other than fulfilling its
obligations under the FWC, order form or specific contract without prior written
agreement of the contracting authority;
(b) ensure the protection of such confidential information and documents with the same
level of protection it uses to protect its own confidential information, but in no case any
less than reasonable care;
(c) not disclose directly or indirectly confidential information and documents to third
parties without prior written agreement of the contracting authority.
II.5.2 The confidentiality obligation set out in Article II.5.1 shall be binding on the
contracting authority and the contractor during the performance of the FWC and for
five years starting from the date of the payment of the balance unless:
(a) the concerned party agrees to release the other party from the confidentiality
obligation earlier;
(b) the confidential information becomes public through other means than in breach of the
confidentiality obligation through disclosure by the party bound by that obligation;
(c) the disclosure of the confidential information is required by law.
II.5.3 The contractor shall obtain from any natural person with the power to represent it or
take decisions on its behalf, as well as from third parties involved in the performance
of the FWC, order form or specific contract an undertaking that they will comply with
the confidentiality obligation set out in Article II.5.1.

ARTICLE II.6– PROCESSING OF PERSONAL DATA
II.6.1 Any personal data included in or related to the FWC shall be processed by Fusion for
Energy pursuant to Regulation (EC) 45/2001 of the European Parliament and of the
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Council of 18 December 2000 on the protection of individuals with regard to the
processing of personal data by the Community institutions and bodies and on the
free movement of such data. Such data shall be processed solely for the purposes of
the performance, management and monitoring of the FWC without prejudice to its
possible transmission to the bodies charged with monitoring or inspection tasks in
application of Union law.
II.6.2 The contractor, and if applicable the data subjects whose data are processed by the
contractor, shall have the right to access its personal data and the right to rectify any
such data. The contractor, and if applicable the data subjects whose data are
processed by the contractor, should address any queries concerning the processing
of its personal data to the Fusion for Energy data controller.
II.6.3 The contractor, and if applicable the data subjects whose data are processed by the
contractor, shall have right of recourse at any time to the European Data Protection
Supervisor.
II.6.4 Where the FWC requires the processing of personal data by the contractor, the
contractor shall process the related personal data on behalf of Fusion for Energy in
accordance with the applicable Spanish law and only under the supervision of the
Fusion for Energy data controller, in particular with regard to the purposes of the
processing, the categories of data which may be processed, the recipients of the data
and the means by which the data subject may exercise his rights.
II.6.5 The contractor shall grant its personnel access to the data to the extent strictly
necessary for the performance, management and monitoring of the FWC.
II.6.6 The contractor shall be subject to the obligations set out in Articles 21 and 22 of the
Regulation 45/2001/EC unless by virtue of Article 16 or 17 (3) second indent 3 of the
Directive 95/46/EC the contractor is already subject to obligations with regard to
confidentiality and security laid down in the applicable Spanish legislation.
To that effect he undertakes to adopt appropriate technical and organisational
measures to assure the security and confidentiality requirements pursuant to
Regulation 45/2001/EC, having regard to the risks inherent in the processing and to
the nature of the personal data concerned in order to:
(a)

(b)

prevent any unauthorised person from gaining access to computer systems
processing personal data, and especially:
(i)
unauthorised reading, copying, alteration or removal of storage media;
(ii)
unauthorised data input, as well as any unauthorised disclosure, alteration or
erasure of stored personal data;
(iii)
unauthorised use of data-processing systems by means of data transmission
facilities;
ensure that authorised users of a data-processing system can access only the
personal data to which their access right refers;
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(c)
(d)

record which personal data have been communicated, when and to whom;
ensure that personal data being processed on behalf of third parties can be
processed only in the manner prescribed by the contracting authority;
(e)
ensure that, during communication of personal data and transport of storage media,
the data cannot be read, copied or erased without authorisation;
(f)
design its organisational structure in such a way that it meets data protection
requirements.
The contractor shall inform Fusion for Energy in writing about those measures 30 days after
signature of the contract.

ARTICLE II. 7 – SUBCONTRACTING
II.7.1 The contractor shall not subcontract without prior written authorisation from the
contracting authority nor cause the FWC to be de facto performed by third parties.
II.7.2 Even where the contracting authority authorises the contractor to subcontract to
third parties, it shall nevertheless remain bound by its contractual obligations and
shall be solely responsible for the proper performance of this FWC.
II.7.3 The contractor shall make sure that the subcontract does not affect rights and
guarantees granted to the contracting authority by virtue of this FWC, notably by
Article II.18.

ARTICLE II. 8 – AMENDMENTS
II.8.1 Any amendment to the FWC or order form or specific contract shall be made in
writing before fulfilment of all contractual obligations. An order form or a specific
contract may not be deemed to constitute an amendment to the FWC.
II.8.2 The amendment may not have the purpose or the effect of making changes to the
FWC or to order forms or specific contracts which might call into question the
decision awarding the FWC, order form or specific contract or result in unequal
treatment of tenderers or contractors.

ARTICLE II. 9 – ASSIGNMENT
II.9.1 The contractor shall not assign the rights, including claims for payments, and
obligations arising from the FWC, in whole or in part, without prior written
authorisation from the contracting authority.
II.9.2 In the absence of such authorisation, or in the event of failure to observe the terms
thereof, the assignment of rights or obligations by the contractor shall not be
enforceable against the contracting authority and shall have no effect on it.
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ARTICLE II. 10 – OWNERSHIP

OF THE RESULTS

- INTELLECTUAL

AND INDUSTRIAL PROPERTY

RIGHTS

II.10.1 Definitions
In this FWC the following definitions apply:
(1) 'results' means any intended outcome of the performance of the FWC which is delivered
and finally accepted by the contracting authority;
(2) 'creator' means any natural person who contributed to the production of the result and
includes personnel of the contracting authority or a third party;
(3) 'pre-existing rights' means any industrial and intellectual property rights, including
background technology, which exist prior to the contracting authority or the contractor
ordering them for the purpose of the FWC performance and include rights of ownership and
use by the contractor, the creator, the contracting authority and any third parties.
II.10.2 Ownership of the results
The ownership of the results shall be fully and irrevocably acquired by the Union under the
FWC including any rights in any of the results listed in the FWC and order forms or specific
contracts. Those rights in the results may include copyright and other intellectual or
industrial property rights, as well as all technological solutions and information contained
within these technological solutions, produced in performance of the FWC. The contracting
authority may exploit them as stipulated in this FWC or order forms or specific contracts. All
the rights shall be acquired by the Union from the moment the results are delivered by the
contractor and accepted by the contracting authority. Such delivery and acceptance are
deemed to constitute an effective assignment of rights from the contractor to the Union.
The payment of the price as set out in the order forms or specific contracts is deemed to
include any fees payable to the contractor in relation to the acquisition of rights by the
Union including all forms of use of the results.
The acquisition of rights by the Union under this FWC covers all territories worldwide.
Any intermediary sub-result, raw data, intermediary analysis made available by the
contractor cannot be used by the contracting authority without the written consent of the
contractor, unless the FWC or order form or specific contract explicitly provides for it to be
treated as a self-contained result.
II.10.3 Licensing of pre-existing rights
The Union shall not acquire ownership of the pre-existing rights.
The contractor shall license the pre-existing rights on a royalty-free, non-exclusive and
irrevocable basis to the Union which may use the pre-existing right as foreseen in
Article I.8.1 or in order forms or specific contracts. All the pre-existing rights shall be
licensed to the Union from the moment the results were delivered and accepted by the
contracting authority.
The licensing of pre-existing rights to the Union under this FWC covers all territories
worldwide and is valid for the whole duration of intellectual property rights protection.
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II.10.4 Modes of exploitation
The Union shall acquire ownership of each of the results produced as an outcome of the
FWC which may be used for any of the following purposes:
(a) giving access upon individual requests without the right to reproduce or exploit, as
provided for by Regulation 1049/2001 of the European Parliament and of the Council of
30 May 2001 regarding public access to European Parliament, Council and Commission
documents;
(b) storage of the original and copies made in accordance with this FWC or order form or
specific contract;
(c) archiving in line with the document management rules applicable to the contracting
authority.
II.10.5 Identification and evidence of granting of pre-existing rights and rights of third
parties
When delivering the results, the contractor shall warrant that they are free of rights or
claims from creators and third parties including in relation to pre-existing rights, for any use
envisaged by the contracting authority. This does not concern the moral rights of natural
persons.
The contractor shall establish to that effect a list of all pre-existing rights and rights of
creators and third parties on the results of this FWC or parts thereof. This list shall be
provided no later than the date of delivery of the final results.
In the result the contractor shall clearly point out all quotations of existing textual works.
The complete reference should include as appropriate: name of the author, title of the
work, date and place of publication, date of creation, address of publication on internet,
number, volume and other information which allows the origin to be easily identified.
Upon request by the contracting authority, the contractor shall provide evidence of
ownership of or rights to use all the listed pre-existing rights and rights of third parties
except for the rights owned by the Union.
This evidence may refer, inter alia, to rights to: parts of other documents, images, graphs,
tables, data, software, technical inventions, know-how etc. (delivered in paper, electronic or
other form), IT development tools, routines, subroutines and/or other programs
("background technology"), concepts, designs, installations or pieces of art, data, source or
background materials or any other parts of external origin.
The evidence shall include, as appropriate:
(a) the name and version number of a software product;
(b) the full identification of the work and its author, developer, creator, translator, data
entry person, graphic designer, publisher, editor, photographer, producer;
(c) a copy of the licence to use the product or of the agreement granting the relevant rights
to the contractor or a reference to this licence;
(d) a copy of the agreement or extract from the employment contract granting the relevant
rights to the contractor where parts of the results were created by its personnel;
(e) the text of the disclaimer notice if any.
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Provision of evidence does not release the contractor from its responsibilities in case it is
found that it does not hold the necessary rights, regardless of when and by whom this fact
was revealed.
The contractor also warrants that it possesses the relevant rights or powers to execute the
transfer and that it has paid or has verified payment of all due fees including fees due to
collecting societies, related to the final results.
II.10.6 Creators
By delivering the results the contractor warrants that the creators undertake not to oppose
that their names be recalled when the results are presented to the public and confirms that
the results can be divulged. Names of authors shall be recalled on request in the manner
communicated by the contractor to the contracting authority.
The contractor shall obtain the consent of creators regarding the granting of the relevant
rights and be ready to provide documentary evidence upon request.
II.10.7 Persons appearing in photographs or films
If natural, recognisable persons appear in a result or their voice is recorded the contractor
shall submit a statement of these persons (or of the persons exercising parental authority in
case of minors) where they give their permission for the described use of their image or
voice on request by the contracting authority. This does not apply to persons whose
permission is not required in line with the law of the country where photographs were
taken, films shot or audio records made.
II.10.8 Contractor's copyright for pre-existing rights
When the contractor retains pre-existing rights on parts of the results, reference shall be
inserted to that effect when the result is used as set out in Article I.8.1 with the following
disclaimer: © - year – European Union. All rights reserved. Certain parts are licensed under
conditions to the EU.
II.10.9 Visibility of Union funding and disclaimer
When making use of the results, the contractor shall declare that they have been produced
within a framework contract with the Union and that the opinions expressed are those of
the contractor only and do not represent the contracting authority's official position. The
contracting authority may waive this obligation in writing.

ARTICLE II. 11 – FORCE MAJEURE
II.11.1 'Force majeure' means any unforeseeable and exceptional situation or event
beyond the parties' control which prevents either of them from fulfilling any of
their obligations under the FWC, which was not attributable to error or negligence
on their part or on the part of subcontractors and which proves to be inevitable in
spite of exercising due diligence. Any default of a service, defect in equipment or
material or delays in making them available, unless they stem directly from a
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relevant case of force majeure, as well as labour disputes, strikes or financial
difficulties, cannot be invoked as force majeure.
II.11.2 A party faced with force majeure shall formally notify the other party without
delay, stating the nature, likely duration and foreseeable effects.
II.11.3 The party faced with force majeure shall not be held in breach of its contractual
obligations if it has been prevented from fulfilling them by force majeure. Where
the contractor is unable to fulfil its contractual obligations owing to force majeure,
it shall have the right to remuneration only for the tasks actually executed.
II.11.4 The parties shall take all the necessary measures to limit any damage due to force
majeure.

ARTICLE II. 12 – LIQUIDATED DAMAGES
The contracting authority may impose liquidated damages should the contractor fail to
complete its contractual obligations, also with regard to the required quality level, according
to the tender specifications.
Should the contractor fail to perform its contractual obligations within the time limits set by
the FWC or the relevant order form or specific contract, then, without prejudice to the
contractor's actual or potential liability or to the contracting authority's right to terminate
the FWC or the relevant order form or specific contract, the contracting authority may
impose liquidated damages for each and every calendar day of delay according to the
following formula:
0.3 x (V/d)
V is the price of the relevant purchase;
d is the duration specified in the relevant order form or specific contract or, failing that,
the period between the date specified in Article I.4.1 and the date of delivery or
performance specified in the relevant order form or specific contract, expressed in
calendar days
The contractor may submit arguments against this decision within 30 days of receipt of the
formal notification. In the absence of a reaction on its part or of written withdrawal by the
contracting authority within 30 days of the receipt of such arguments, the decision imposing
the liquidated damages shall become enforceable.
The parties expressly acknowledge and agree that any sums payable under this article are in
the nature of liquidated damages and not penalties, and represent a reasonable estimate of
fair compensation for the losses incurred due to failure to fulfil obligations which may be
reasonably anticipated.
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ARTICLE II. 13 – SUSPENSION OF THE PERFORMANCE OF THE FWC
II.13.1 Suspension by the contractor
The contractor may suspend the performance of the FWC or order form or specific contract
or any part thereof if a case of force majeure makes such performance impossible or
excessively difficult. The contractor shall inform the contracting authority about the
suspension without delay, giving all the necessary reasons and details and the envisaged
date for resuming the performance of the FWC, order form or specific contract.
Once the circumstances allow resuming performance, the contractor shall inform the
contracting authority immediately, unless the contracting authority has already terminated
the FWC, order form or specific contract.
II.13.2 Suspension by the contracting authority
The contracting authority may suspend the performance of the FWC or order form or
specific contract or any part thereof:
(a)
if the FWC or order form or specific contract award procedure or the performance of
the FWC prove to have been subject to substantial errors, irregularities or fraud;
(b)
in order to verify whether presumed substantial errors, irregularities or fraud have
actually occurred.
Suspension shall take effect on the day the contractor receives formal notification, or at a
later date provided in the notification. The contracting authority shall as soon as possible
give notice to the contractor to resume the service suspended or inform the contractor that
it is proceeding with termination of the FWC or order form or specific contract. The
contractor shall not be entitled to claim compensation on account of suspension of the FWC
or order form or specific contract or of part thereof.

ARTICLE II. 14 – TERMINATION OF THE FWC
II.14.1 Grounds for termination
The contracting authority may terminate the FWC, an order form or a specific contract
respectively in the following circumstances:
(a)
if a change to the contractor’s legal, financial, technical or organisational or
ownership situation is likely to affect the performance of the FWC or order form or
specific contract substantially or call into question the decision to award the FWC;
(b)
if execution of the tasks under a pending order form or a specific contract has not
actually commenced within 15 days of the date foreseen, and the new date
proposed, if any, is considered unacceptable by the contracting authority, taking
into account article II.8.2;
(c)
if the contractor does not perform the FWC or an order form or specific contract as
established in the tender specifications or request for service or fails to fulfil
another substantial contractual obligation; termination of three of more order
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forms or specific contracts on this ground shall constitute ground for termination of
the FWC;
(d)
in the event of force majeure notified in accordance with article II.11 or if the
performance of the FWC or order form or specific contract has been suspended by
the contractor as a result of force majeure, notified in accordance with article II.13,
where either resuming performance is impossible or the modifications to the FWC
or order form or specific contract might call into question the decision awarding
the FWC or order form or specific contract, or result in unequal treatment of
tenderers or contractors;
(e)
if the contractor is declared bankrupt, is being wound up, is having its affairs
administered by the courts, has entered into an arrangement with creditors, has
suspended business activities, is the subject of proceedings concerning those
matters, or is in any analogous situation arising from a similar procedure provided
for in national legislation or regulations;
(f)
if the contractor or any natural person with the power to represent it or take
decisions on its behalf has been found guilty of professional misconduct proven by
any means;
(g)
if the contractor is not in compliance with its obligations relating to the payment of
social security contributions or the payment of taxes in accordance with the legal
provisions of the country in which it is established or with those of the country of
the applicable law of this FWC or those of the country where the FWC is to be
performed;
(h)
if the contracting authority has evidence that the contractor or any natural persons
with the power to represent it or take decisions on its behalf have committed
fraud, corruption, or are involved in a criminal organisation, money laundering or
any other illegal activity detrimental to the Union's financial interests;
(i)
if the contracting authority has evidence that the contractor or any natural persons
with the power to represent it or take decisions on its behalf have committed
substantial errors, irregularities or fraud in the award procedure or the
performance of the FWC, including in the event of submission of false information;
(j)
if the contractor is unable, through its own fault, to obtain any permit or licence
required for performance of the FWC or order form or specific contract;
(k)
if the needs of the contracting authority change and it no longer requires new
services under the FWC;
(l)
when due to the termination of the FWC with one or more of the contractors there
is no minimum required competition within the multiple framework contract with
reopening of competition.
II.14.2 Procedure for termination
When the contracting authority intends to terminate the FWC or order form or specific
contract it shall formally notify the contractor of its intention specifying the grounds
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thereof. The contracting authority shall invite the contractor to make any observations and,
in the case of point (c) of Article II.14.1, to inform the contracting authority about the
measures taken to continue the fulfilment of its contractual obligations, within 30 days from
receipt of the notification.
If the contracting authority does not confirm acceptance of these observations by giving
written approval within 30 days of receipt, the termination procedure shall proceed. In any
case of termination the contracting authority shall formally notify the contractor about its
decision to terminate the FWC or order form or specific contract. In the cases referred to in
points (a), (b), (c), (e), (g), (j), (k) and (l) of Article II.14.1 the formal notification shall specify
the date on which the termination takes effect. In the cases referred to in points (d), (f), (h),
and (i) of Article II.14.1 the termination shall take effect on the day following the date on
which notification of termination is received by the contractor.
II.14.3 Effects of termination
In the event of termination, the contractor shall waive any claim for consequential damages,
including any loss of anticipated profits for uncompleted work. On receipt of the notification
of termination, the contractor shall take all the appropriate measures to minimise costs,
prevent damages, and cancel or reduce its commitments. The contractor shall have 60 days
from the date on which termination takes effect to draw up the documents required by the
special conditions or order forms or specific contracts for the tasks already executed on the
date of termination and produce an invoice if necessary. The contracting authority may
recover any amounts paid under the FWC.
The contracting authority may claim compensation for any damage suffered in the event of
termination.
On termination the contracting authority may engage any other contractor to execute or
complete the services. The contracting authority shall be entitled to claim from the
contractor all extra costs incurred in this regard, without prejudice to any other rights or
guarantees it may have under the FWC.

ARTICLE II. 15 – REPORTING AND PAYMENTS
II.15.1 Date of payment
Payments shall be deemed to be effected on the date when they are debited to the
contracting authority's account.
II.15.2 Currency
The FWC shall be in euros.
Payments shall be executed in euros or in the local currency as provided for in Article I.5.
Conversion between the euro and another currency shall be made according to the daily
euro exchange rate published in the Official Journal of the European Union or, failing that, at
the monthly accounting exchange rate established by the European Commission and
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published on its website, applicable on the day on which the payment order is issued by the
contracting authority.
II.15.3 Costs of transfer
The costs of the transfer shall be borne in the following way:
(a) costs of dispatch charged by the bank of the contracting authority shall be borne by the
contracting authority,
(b) cost of receipt charged by the bank of the contractor shall be borne by the contractor,
(c) costs for repeated transfer caused by one of the parties shall be borne by the party
causing repetition of the transfer.
II.15.4 Invoices and Value Added Tax
Invoices shall contain the contractor's identification, the amount, the currency and the date,
as well as the FWC reference and reference to the order form or specific contract.
Invoices shall indicate the place of taxation of the contractor for value added tax (VAT)
purposes and shall specify separately the amounts not including VAT and the amounts
including VAT.
The contracting authority is, as a rule, exempt from all taxes and duties, including VAT,
pursuant to the provisions of Articles 3 and 4 of the Protocol on the Privileges and
Immunities of the European Union.
The contractor shall accordingly complete the necessary formalities with the relevant
authorities to ensure that the supplies and services required for performance of the FWC
are exempt from taxes and duties, including VAT exemption.
II.15.5 Pre-financing and performance guarantees
Pre-financing guarantees shall remain in force until the pre-financing is cleared against
interim payments or payment of the balance and, in case the latter takes the form of a debit
note, three months after the debit note is notified to the contractor. The contracting
authority shall release the guarantee within the following month.
Performance guarantees shall cover performance of the service in accordance with the
terms set out in the request for services until its final acceptance by the contracting
authority. The amount of the performance guarantee shall not exceed the total price of the
order form or specific contract. The guarantee shall provide that it remains in force until
final acceptance. The contracting authority shall release the guarantee within a month
following the date of final acceptance.
Where, in accordance with Article I.4, a financial guarantee is required for the payment of
pre-financing, or as performance guarantee, it shall fulfil the following conditions:
(a) the financial guarantee is provided by a bank or an approved financial institution or, at
the request of the contractor and agreement by the contracting authority, by a third
party;
(b) the guarantor stands as first-call guarantor and does not require the contracting
authority to have recourse against the principal debtor (the contractor).
The cost of providing such guarantee shall be borne by the contractor.
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II.15.6 Interim payments and payment of the balance
The contractor shall submit an invoice for interim payment upon delivery of intermediary
results, accompanied by a progress report or any other documents, as provided for in
Article I.4 or in the tender specifications or in the order form or specific contract.
The contractor shall submit an invoice for payment of the balance within 60 days following
the end of the period referred to in Article III.2.2, accompanied by a final progress report or
any other documents provided for in Article I.4 or in the tender specifications or in the order
form or specific contract.
Upon receipt, the contracting authority shall pay the amount due as interim or final
payment, within the periods specified in Article I.4, provided the invoice and documents
have been approved and without prejudice to Article II.15.7. Approval of the invoice and
documents shall not imply recognition of the regularity or of the authenticity, completeness
and correctness of the declarations and information they contain.
Payment of the balance may take the form of recovery.
II.15.7 Suspension of the time allowed for payment
The contracting authority may suspend the payment periods specified in Article I.4 at any
time by notifying the contractor that its invoice cannot be processed, either because it does
not comply with the provisions of the FWC, or because the appropriate documents have not
been produced.
The contracting authority shall inform the contractor in writing as soon as possible of any
such suspension, giving the reasons for it.
Suspension shall take effect on the date the notification is sent by the contracting authority.
The remaining payment period shall start to run again from the date on which the
requested information or revised documents are received or the necessary further
verification, including on-the-spot checks, is carried out. Where the suspension period
exceeds two months, the contractor may request the contracting authority to justify the
continued suspension.
Where the payment periods have been suspended following rejection of a document
referred to in the first paragraph and the new document produced is also rejected, the
contracting authority reserves the right to terminate the order form or specific contract in
accordance with Article II.14.1(c).
II.15.8 Interest on late payment
On expiry of the payment periods specified in Article I.4, and without prejudice to
Article II.15.7, the contractor is entitled to interest on late payment at the rate applied by
the European Central Bank for its main refinancing operations in Euros (the reference rate)
plus eight points. The reference rate shall be the rate in force on the first day of the month
in which the payment period ends, as published in the C series of the Official Journal of the
European Union.

IDM Ref. F4E_D

F4E-ADM-XXXX
Page 15/18

The suspension of the payment period in accordance with Article II.15.7 may not be
considered as a late payment.
Interest on late payment shall cover the period running from the day following the due date
for payment up to and including the date of actual payment as defined in Article II.15.1.
However, when the calculated interest is lower than or equal to EUR 200, it shall be paid to
the contractor only upon request submitted within two months of receiving late payment.

ARTICLE II. 16 - REIMBURSEMENTS
II.16.1 Where provided by the special conditions or by the tender specifications, the
contracting authority shall reimburse the expenses that are directly connected with
execution of the tasks on production of original supporting documents, including
receipts and used tickets, or failing that, on production of copies or scanned
originals, or on the basis of flat rates.
II.16.2 Travel and subsistence expenses shall be reimbursed, where appropriate, on the
basis of the shortest itinerary and the minimum number of nights necessary for
overnight stay at the destination.
II.16.3 Travel expenses shall be reimbursed as follows:
(a)

travel by air shall be reimbursed up to the maximum cost of an economy class
ticket at the time of the reservation;
(b)
travel by boat or rail shall be reimbursed up to the maximum cost of a first class
ticket;
(c)
travel by car shall be reimbursed at the rate of one first class rail ticket for the same
journey and on the same day;
In addition, travel outside Union territory shall be reimbursed provided the contracting
authority has given its prior written consent.
II.16.4 Subsistence expenses shall be reimbursed on the basis of a daily subsistence
allowance as follows:
(a)
(b)
(c)

(d)

for journeys of less than 200 km for a return trip, no subsistence allowance shall be
payable;
daily subsistence allowance shall be payable only on receipt of supporting
documents proving that the person concerned was present at the destination;
daily subsistence allowance shall take the form of a flat-rate payment to cover all
subsistence expenses, including meals, local transport which includes transport to
and from the airport or station, insurance and sundries;
daily subsistence allowance shall be reimbursed at the flat rates specified in Article
I.3;
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(e)

accommodation shall be reimbursed on receipt of supporting documents proving
the necessary overnight stay at the destination, up to the flat-rate ceilings specified
in Article I.3.
II.16.5 The cost of shipment of equipment or unaccompanied luggage shall be reimbursed
provided the contracting authority has given prior written authorisation.
II.16.6. Conversion between the euro and another currency shall be made as specified in
Article II.15.2.

ARTICLE II. 17 – RECOVERY
II.17.1 If an amount is to be recovered under the terms of the FWC, the contractor shall
repay the contracting authority the amount in question according to the terms and
by the date specified in the debit note.
II.17.2 If the obligation to pay the amount due is not honoured by the date set by the
contracting authority in the debit note, the amount due shall bear interest at the
rate indicated in Article II.15.8. Interest on late payments shall cover the period
from the day following the due date for payment up to and including the date
when the contracting authority receives the full payment of the amount owed.
Any partial payment shall first be entered against charges and interest on late
payment and then against the principal amount.
II.17.3 If payment has not been made by the due date, the contracting authority may,
after informing the contractor in writing, recover the amounts due by offsetting
them against any amounts owed to the contractor by the Union or by the European
Atomic Energy Community or by calling in the financial guarantee, where provided
for in Article I.4 or in the specific contract.

ARTICLE II. 18 – CHECKS AND AUDITS
II.18.1 The contracting authority and the European Anti-Fraud Office may check or have an
audit on the performance of the FWC. It may be carried out either directly by their
own staff or by any other outside body authorised to do so on their behalf.
Such checks and audits may be initiated during the performance of the FWC and
during a period of five years which starts running from the date of expiry of the
FWC.
The audit procedure shall be deemed to be initiated on the date of receipt of the
relevant letter sent by the contracting authority. Audits shall be carried out on a
confidential basis.
II.18.2 The contractor shall keep all original documents stored on any appropriate
medium, including digitised originals when they are authorised by national law and
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under the conditions laid down therein, for a period of five years which starts
running from the date of expiry of the FWC.
II.18.3 The contractor shall allow the contracting authority's staff and outside personnel
authorised by the contracting authority the appropriate right of access to sites and
premises where the FWC is performed and to all the information, including
information in electronic format, needed in order to conduct such checks and
audits. The contractor shall ensure that the information is readily available at the
moment of the check or audit and, if so requested, that information be handed
over in an appropriate form.
II.18.4 On the basis of the findings made during the audit, a provisional report shall be
drawn up. It shall be sent to the contractor, which shall have 30 days following the
date of receipt to submit observations. The final report shall be sent to the
contractor within 60 days following the expiry of that deadline.
On the basis of the final audit findings, the contracting authority may recover all or
part of the payments made and may take any other measures which it considers
necessary.
II.18.5 By virtue of Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996
concerning on-the-spot checks and inspection carried out by the Commission in
order to protect the European Communities' financial interests against fraud and
other irregularities and Regulation (EC) No 1073/1999 of the European Parliament
and the Council of 25 May 1999 concerning investigation conducted by the
European Anti-Fraud Office (OLAF), the OLAF may also carry out on-the-spot checks
and inspections in accordance with the procedures laid down by Union law for the
protection of the financial interests of the Union against fraud and other
irregularities. Where appropriate, the findings may lead to recovery by the
contracting authority.
II.18.6 The Court of Auditors shall have the same rights as the contracting authority,
notably right of access, for the purpose of checks and audits.
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