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FINANCIAL PROPOSAL
Name of Expert:
	Item
	Description
	
Estimated Schedule
	Total €

	D 1
	Intermediate Report No.1
	6 months from 
Contract Signature
	

	D 2
	Intermediate Report No.2
	12 months from Contract Signature
	

	D 3
	Intermediate Report No.3
	18 months from Contract Signature
	

	D 4
	Final Report
	24 months from Contract Signature
	

	
	
	TOTAL
	



Signature:



Date:
